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Agenda

 Welcome and Introductions –

 Issa Bouri, Project Manager

 George Crosby, Caltrans Small Business 

Program

 Design – Edmund Choy, Senior Engineer

 Design - Danny Kao, Project Engineer

 Q&A

 Networking - Primes and Subs
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Caltrans Small Business Program Goals

 Increase Small Business Certification

 Increase Contracting Opportunities

 Create Relationships between Prime Contractors 

and Small Businesses

 Register your business today at DGS Website:
• http://www.dgs.ca.gov/pd/Programs/OSDS/GetCertified.aspx
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Caltrans Small Business Program Goals

CALTRANS EXECUTIVE ORDER S-11-0

“California Department of Transportation will encourage, 

and whenever possible, increase small business 

participation, including Disadvantaged Business 

Enterprises (DBE), in federally-assisted highway and 

transit-related projects”

 5% Disadvantaged Business Enterprise (DBE) goal
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Pavement Rehabilitation/Ramp Metering
(04-3G59U4)

Mandatory Pre-Bid Meeting

Tuesday, July 19, 2016 

10:00 AM to 12:00 PM 

Pleasanton Construction Office, 5675-B Gibraltar Drive, Pleasanton, CA 94588  
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PAVEMENT REHABILITATION AND RAMP METERING 
In Alameda and San Joaquin Counties  From San Joaquin 

County Line to Greenville Overhead and in Castro Valley

• Contract No. 04–3G59U4     Ala-205 PM 0.0/1.0

• Ala-580 PM 0.0/8.0, 26.1/30.3; SJ-580 PM 13.5/15.4

• Adv: 7/5/16  Bid Open: 8/24/16
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PROJECT SCHEDULE

 Date Advertised

•July 5, 2016

 Bids Open

•August 24, 2016

 Construction Schedule

•October 2016  to November 2018

 350 Minimum Working Days

 450 Maximum Working Days
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PROJECT LOCATION



Caltrans District 4

All information presented here is an estimate; It is preliminary and subject to change.

Rehabilitation Project Limits
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PROJECT DATA

 Cost - $56,000,000

 Pavement Rehabilitation at Altamont 

Pass area on I-580 and I-205

 Ramp Meters – 6 in Altamont Pass area, 

6 in Castro Valley

 Environmental Permits – Incidental 

Take Permit (endangered species)

 Prime Contractor License - Class A or 

Classes C-8, C-12
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SCOPE OF WORK

 Cold Plane 0.2’ to 0.6’ of AC Pavement to PCC

Replace Concrete Pavement (if necessary)

Crack and Seat Pavement

Overlay 0.8’ (9.6”) of HMA & RHMA

 Cold Plane 0.1’ of AC Pavement

Overlay 0.6’ (7.2”) of HMA & RHMA

 Place Polyester Concrete Overlay

(Midway UC & California Aqueduct)

 Replace 5 Bridge Approach Slabs

 Place Precast Jointed Concrete Pavement 

Extend Approach Slabs at bridge conforms

 Place Precast Jointed Concrete Pavement

(North Flynn Rd OC & Stone Cut UP)
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SCOPE OF WORK

 Upgrade MBGR with Midwest Guardrail System

 Upgrade MBGR with Concrete Barrier

 Replace Median Concrete Barrier

 Construct Eastbound Lighting Foundation

 Construct an Two-Posts Overhead Sign

 Construct a Soldier Pile Retaining Wall

 Construct Curve Warning Sign/Flashing Beacons

 Replace HMA Dike

 Install Concrete Barrier Markers

 Install Roadside Delineators

 Install Guard Railing Delineators

 Adjust and Add Drainage Inlets and Pipes

 Install Rumble Strips

 Construct ADA curb ramps
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Type of Work

Ramp Metering

 Electrical Equipment

 Traffic Signals

 Loop Detectors

 Advanced Warning Signs

 Flashing Beacons

 EMS

Electrical

 Lighting pull boxes

 Lighting foundation

 Lighting conduit casing

Roadway

 Traffic Control & Detours

 Silt Fencing

 Erosion Control

 Temp Railing (Type K)

 Ramp Widening (two)

 RHMA, HMA

 HMA Dikes

 Midwest Guardrail System

 Concrete Barrier

 Drainage

 Signing

 Pavement Delineation

 MVP
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Potential Small Business Items of Work

(Fence)

Item No. Item Description Unit

Estimated 

Quantity

20 TEMPORARY REINFORCED SILT FENCE LF 23,300

21 TEMPORARY SILT FENCE LF 4,000

29 REMOVE FENCE (TYPE BW) LF 540

141 FENCE (TYPE BW, 5-STRAND, METAL POST) LF 540
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Potential Small Business Items of Work

(Traffic)

Item No. Item Description Unit

Estimated 

Quantity

4 CONSTRUCTION AREA SIGNS LS LUMP SUM

5 TRAFFIC CONTROL SYSTEM LS LUMP SUM

6 TEMPORARY TRAFIC STRIPE (PAINT) LF 809,000

7 CHANNELIZER (SURFACE MOUNTED) EA 640

8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM

9 TEMPORARY RAILING (TYPE K) LF 188,000

10 TEMPORARY CRASH CUSHION MODULE EA 940

25

REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE 

(HAZARDOUS WASTE) LF 91,900

30 REMOVE GUARDRAIL LF 30,300

31 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 173,000

32 REMOVE PAVEMENT MARKER EA 96,400
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Potential Small Business Items of Work

(Traffic)

Item No. Item Description Unit

Estimated 

Quantity

143 DELINEATOR (CLASS 1) EA 210

144 GUARD RAILING DELINEATOR EA 300

145 OBJECT MARKER (TYPE P) EA 54

146 OBJECT MARKER (TYPE L-1) EA 47

147 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 30,600

149 SINGLE THRIE BEAM BARRIER (WOOD POST) LF 3,660

150 DOUBLE THRIE BEAM BARRIER (WOOD POST) LF 480

151 CABLE RAILING LF 141

153 TRANSITION RAILING (TYPE WB-31) EA 29

154 END ANCHOR ASSEMBLY (TYPE SFT) EA 22

155 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 20
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Potential Small Business Items of Work

(Traffic)

Item No. Item Description Unit

Estimated 

Quantity

156 ALTERNATIVE FLARED TERMINAL SYSTEM EA 24

165 4” TRAFFIC CONTRAST STRIPE BLACK PAINT LF 18,200

166 4” TRAFFIC CONTRAST STRIPE BLACK PAINT (18-12) LF 20,000

167 4" THERMOPLASTIC TRAFFIC STRIPE (EWNV) LF 194,000

168 4" THERMOPLASTIC TRAFFIC STRIPE (EWNV) (17-7) LF 760

169 6" THERMOPLASTIC TRAFFIC STRIPE (EWNV) LF 1,330

170 8" THERMOPLASTIC TRAFFIC STRIPE (EWNV) LF 9,760

171

THERMOPLASTIC CROSSWALK & PAVEMENT 

MARKING (EWNV) SQFT 4,810

172 4" THERMOPLASTIC TRAFFIC STRIPE (EWNV) (34-14) LF 207,000

173 PAVEMENT MARKER (NON-REFLECTIVE) EA 62,000

174 PAVEMENT MARKER (RETROREFLECTIVE) EA 49,000
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Potential Small Business Items of Work

(Road Work)

Item No. Item Description Unit

Estimated 

Quantity

1 LEAD COMPLIANCE PLAN LS LUMP SUM

2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM

33 REMOVE ROADSIDE SIGN EA 14

57 CLEARING AND GRUBBING (LS) LS LUMP SUM

58 DEVELOP WATER SUPPLY LS LUMP SUM

115

FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-

UNFRAMED) SQFT 490

116

FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-

UNFRAMED) SQFT 200

117 ROADSIDE SIGN - ONE POST EA 33

118 ROADSIDE SIGN - TWO POST EA 2

119

INSTALL SIGN (STRAP AND SADDLE BRACKET 

METHOD) EA 16

120 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 6
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Potential Small Business Items of Work

(Road Work)

Item No. Item Description Unit

Estimated 

Quantity

135 MINOR CONCRETE (GUTTER) (LF) LF 141

136 DETECTABLE WARNING SURFACE SQFT 12

137 MINOR CONCRETE (CURB AND GUTTER) CY 14

138 MINOR CONCRETE (CURB RAMP) CY 3.3

140 PRE/POST CONSTRUCTION SURVEYS EA 1
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Potential Small Business Items of Work
(Water Pollution and Erosion)

Item No. Item Description Unit

Estimated 

Quantity

13

PREPARE STORM WATER POLLUTION PREVENTION 

PLAN LS LUMP SUM

14 RAIN EVENT ACTION PLAN EA 101

15 STORM WATER SAMPLING AND ANALYSIS DAY EA 74

16 STORM WATER ANNUAL REPORT EA 3

17

TEMPORARY HYDRAULIC MULCH (BONDED FIBER 

MATRIX) SQYD 28,000

18 TEMPORARY DRAINAGE INLET PROTECTION EA 110

19 TEMPORARY FIBER ROLL LF 53,000

22 TEMPORARY CONSTRUCTION ENTRANCE EA 8

23 STREET SWEEPING LS LUMP SUM

24 TEMPORARY CONCRETE WASHOUT LS LUMP SUM

26 TREATED WOOD WASTE LB 385,000



Caltrans District 4

All information presented here is an estimate; It is preliminary and subject to change.

Potential Small Business Items of Work
(Water Pollution and Erosion)

Item No. Item Description Unit

Estimated 

Quantity

70 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 12

71 HYDROMULCH SQFT 94,900

72 FIBER ROLLS LF 138,000

73 HYDROSEED SQFT 94,900

148 VEGETATION CONTROL (MINOR CONCRETE) SQYD 11,100
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PLEASE SUBMIT ALL BIDDER INQUIRIES FOR 

THIS PROJECT, IN WRITING, TO THE WEBSITE 

LINK BELOW:

http://www.dot.ca.gov/hq/esc/oe/inquiry/view.ph

p?p=04-3G59U4
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Questions and Answers


